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PERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 3-30
July 1, 2018 to June 30, 2019

I. ADMINISTRATIVE:

A. Title: UIC Program ICR Renewal
B. Work Assignment Manager:
Kyle Carey

Office of Ground Water and Drinking
Water (OGWDW)

1200 Pennsylvania Avenue, NW (MC:

4606M)

Washington, DC 20460
202-564-2322
carey.kyle(@epa.gov

Alternate Work Assignment Manager:

Jeff Jollie

Office of Ground Water and Drinking
Water (OGWDW)

1200 Pennsylvania Avenue, NW (MC:
4606M)

Washington, DC 20460

202-564-3886

jollie.jetf(c@epa.gov

C. Quality Assurance:

The tasks in this work assignment require the use of primary and/or secondary data. Collection,
use and analysis of data will be identical to the procedures described in the PQAPP completed
under WA 2-30 consistent with the Agency’s quality assurance (QA) requirements,
supplementing the programmatic quality assurance project plan (PQAPP). The project specific
quality assurance requirements must be addressed in the monthly progress reports as specified
under Task 0, below.

D. Background:

The Underground Injection Control (UIC) Program Information Collection Request (ICR) is the
authoritative instrument for the collection of crucial data characterizing permitted injection well
activity and compliance on a national scale. The data are used by EPA to understand UIC
program implementation. The current UIC program ICR expires on 12/31/18. The ICR
developed under this WA must be delivered to the Office of Management and Budget 30 days
prior at a minimum.

E. Quality Assurance:

Task(s) 1.2, 1.3, and 1.4 in this work assignment require the use of primary and/or secondary
data. Consistent with the Agency’s quality assurance (QA) requirements, the contractor must
supplement the Contract-Level Quality Assurance Project Plan (QAPP), which has been
provided by the contractor, to assure the quality of the data used under task(s) 1.2, 1.3, and 1.4
of this work assignment. Work on this/these task(s) will proceed under the SQAPP developed



for WA 2-30. The project specific quality assurance requirements must be addressed in the
work plan and monthly progress reports as specified under Task 0, below.

II. OBJECTIVE:

The contractor shall provide 420 hours level of effort of technical and coordination support to
Headquarters (HQ) for the renewal of the UIC program ICR and associated notice and comment
activities. Careful preparation of the ICR is crucial for clearance by the Office of Management
and Budget (OMB). Contractor support will help HQ request, review, and incorporate input on
UIC program reporting/information collection in order to update and renew the UIC program
ICR. This WA supports the implementation of the UIC program under the SDWA and is a
continuation of WA 2-30 under EP-C-15-022. Work performed by the contractor is covered
specifically under tasks 4.3.2 and 4.3.3.

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan Submission
The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74). The
work plan shall include a description of: (a) proposed staff; (b) the number of hours and labor
classifications proposed for each task, broken down to task level, to include both prime
contractor and subcontractor labor; and (c) a list of deliverables, with due dates and schedule
for deliverables.

In addition, the contractor shall prepare a statement indicating that this WA is a continuation
of WA 2-30. The Supplemental Project Specific Quality Assurance Project Plan (SQAPP)
developed under WA 2-30 of this contract will be used to ensure the quality of secondary
data used to complete these tasks. The work plan shall explain when the SQAPP will be
submitted based on the specific data requirements of the WA. This task also includes
monthly progress and financial reports. The monthly progress report shall indicate, in a
separate QA section, whether significant QA issues have been identified and how they are
being resolved. Monthly financial reports must include a table with the invoice LOE and
costs’ broken out by the tasks in this WA.

The tasks under this work assignment do not require the acquisition of “off-site” facilities for
conferences and meetings as defined in the IPN 12-05 and the events associated with this
work assignment are not covered by EPA Order 1900.3 and do not require EPA Form 5170.

The contractor shall immediately alert the WA COR to any anticipated event under the work
assignment which may result in incurring an estimated $20,000 or more cost, funded by
EPA, specific to that event, meeting, training, etc. Those costs would include travel of both
prime and consultant personnel, planning and facilitation costs, AV and rental of venue costs,
etc. The EPA WACOR will then prepare approval internal paperwork for the event and will
advise the contractor when appropriate signatures have been obtained. At that point, effort



can proceed for the event. If the event is being sponsored by another EPA organization, the
organization providing the planning is responsible for the approval.

Task 1.0
The contractor shall review the assumptions and relevant program information upon which
the UIC program ICR was developed. The contractor shall directly or in a review capacity
work to develop the documentation, forms, worksheets, and notices needed to obtain OMB
clearance of the renewal package. As part of this effort the contractor will lead/support the:
1. Prepare and maintain a “living” timeline that includes task milestone requirements
and completions.
2. Development and submittal of all documents supporting all stages of the ICR renewal
package
3. Evaluation of the burden calculations in response to public, state, industry and other
stakeholder input. Update ICR and appendices as necessary and provide justification
of any change in burden
4. Consultation with fewer than 10 state or other UIC stakeholders to obtain feedback on
the UIC program ICR
Support setting up a federal docket and issuance of two federal register notices
Organization and response to public comments on the ICR
7. Editing the 7520 forms as needed to meet the needs of the new ICR

2y i

1V. SCHEDULE OF DELIVERABLES:

TASK No. | DELIVERABLE | DATE DUE TO EPA
Task 0: Work-plan Submission
Work-plan, budget, and QA supplemental According to contract.
Monthly progress reports Monthly
Task 1:
1.1 Detailed timeline Within 2 weeks of work
plan approval
1.2 Draft and final ICR 8/20/18 and 10/1/18
1.3 Overview of burden calculation changes 8/20/18
1.4 Language for consultation email 7/1/18
1.5 FRN document 8/20/18
1.6 Summary of docket comments 8/20/18
1.7 7520 forms 9/6/18
1.7a Create the fronts and backs of at a minimum 10 | 9/6/18
new 7520 forms
1.7b Create a new 7520-13 form 9/6/18
1.7¢ Review the backs of all 7520 forms 9/6/18
1.7d Prepare an ICR appendix documenting the form | 9/6/18
revision/burden reduction process

V. MISCELLANEOUS
Software Application Files and Accessibility



Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:

http://www.section508.gov/

Preferred text format:
Preferred presentation format:
Preferred graphics format:
Preferred portable format:

MS Word, 8.0 or higher (Office 2003 or higher)

Power Point, Office 2003 or higher

Each graphic is an individual GIF file

Adobe Acrobat, version 6.0

VI. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, timeliness/deliverables, and document
development standards. Additional project specific quality assurance surveillance plan
requirements are identified below.

Performance Requirements

Performance Standards

Surveillance Methods

Performance Standards are applicable to all PWS requirements and will be utilized to determine
eligibility for Award Term Options.

Programmatic Standard:
Outputs are based on best
available information and
resources; Documentation

of sources used, not used, and
limitations of available data;
Description of methodological
choices made both
conceptually and in data
selection. Assumptions
utilized in environmental
planning and applying
engineering principles are
clearly documented.

No more than 15% of
deliverables and work
products for any WA
furnished to EPA for review
by CL COR/WACOR and
QAO shall require revisions
to meet the requirements of
the QMP and QAPP for the
WA.

EPA will review all products
for conformance with the
requirements of the SDWA
Amendments, Clean Water Act
and other related mandates,
including Small Business
Regulatory Enforcement
Fairness Act 1996 (SBREFA)
and Unfunded Mandates
Reform Act of 1995 (UMRA).

Cost Control Standard:
Implementation of cost
control system to monitor and
track project status, that
indicate level of budget
utilized and forecast
remaining budget needs to

The contractor shall manage
costs to the level of the
approved ceiling on each
individual WA. The
contractor shall notify the
EPA WACOR, CL COR, and
CO when 75% of the
approved funding ceiling for

The EPA CL COR will
routinely discuss the work
progress and contract level
and individual task order
expenditures with the Project
Manager. The WACOR will
maintain regular contact with
the Contractor’s designated
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complete project. The
contractor shall notify project
COR immediately in cases
where issues impact project
cost are identified. The
contractor shall provide a risk
management

strategy that identifies specific
project element(s) that
adversely impact proposed
work plan. The risk
management strategyshall
present impacts if course is
continued without mitigation,
and solutions to resolve the
issue(s). The risk
Management Strategy shall
consider process, schedule,
prioritization, and cost benefit
analysis.

any particular WA is
reached. If a contractor fails
to manage and control cost,
any resultant overrun cannot
exceed the total contract
obligation for that period.

task order manager/project
manager to discuss task order
progress and expenditures
and will review and verify
expenditures and technical
progress before invoice
payments are authorized.

Schedule Standard:
Services and deliverables
shall be in accordance with
schedules stated in each task
order. Unless amended or
modified by

an approved EPA action, a
deliverable that is received 7-
days past the due date, will be
considered unsatisfactory
performance..

No more than 15% of all
deliverables per WA shall be
submitted more than 3 work
days past the due date.

EPA will closely monitor task
milestone and deliverable
schedules and review the
Contract Monthly Progress
Reports and any special
reporting requirements to
compare actual delivery dates
to those approved in task
orders. EPA will notify the
contractor when it becomes
apparent that an established
schedule will not be met.

Document Development:
Documents shall be
technically and factually
accurate, and suited to the
intended audience. The draft
version of a document shall
meet a standard of no more
than 2 typographical and/or
grammatical errors per page
and require no more than two
editorial revisions. Final
documents must meet a
standard of no more than 2

No more than 15% of
deliverables and work
products for any WA
furnished to EPA for review
by CL COR/WACOR and
QAO shall require revisions
to meet the requirements of
the QMP and QAPP for the
WA.

The WAC will review drafts to
assess technical accuracy and
editorial quality. The WACOR
will identify all inaccuracies
and needed edits and
corrections to the Contractor in
the initial review of draft
documents




typographical and/or
grammatical errors per
document.
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PERFORMANCE WORK STATEMENT
EP-C-15-022
Work Assignment 3-32
July 1, 2018 to June 30, 2019

I. ADMINISTRATIVE:

A. Title: Geologic Sequestration: Class VI Rule Implementation and Permitting Support

B. Work Assignment Contracting Alternate Work Assignment Contracting
Officer’s Representative (WACOR): Officer’s Representative (WACOR):
Mary Rose Bayer Suzanne Kelly
Office of Ground Water and Drinking Office of Ground Water and Drinking
Water (OGWDW) Water (OGWDW)
1200 Pennsylvania Avenue, NW (MC: 1200 Pennsylvania Avenue, NW (MC:
4606M) 4606M)
Washington, DC 20460 Washington, DC 20460
202-564-1981 202-564-3887
Bayer.maryrose(wepa.gov kelly.suzanne@epa.gov

C. Quality Assurance:

Task(s) 1 through 4 in this work assignment require quality assurance (QA). Collection, use
and analysis of data will be identical to the procedures described in the Supplemental Project
Specific Quality Assurance Project Plan (SQAPP) completed under: task(s) 0 of WAO0-32, for
Tasks 1 through 3; and, EP-C-15-022 (i.e., task 0 of WA 0-38, for Task 4), consistent with the
Agency’s Quality Assurance (QA) requirements, appending the Contract Quality Assurance
Project Plan (QAPP). The project specific QA requirements must be addressed in the monthly
progress reports as specified under Task 0, below.

D. Background:

Geologic Sequestration (GS) is the process of injecting carbon dioxide (CO») captured from an
emission source (e.g., a power plant or industrial facility) into deep subsurface rock formations
for long-term storage. It is part of a process known as “carbon capture and storage,” or CCS.
EPA’s Underground Injection Control (UIC) Program regulations are designed to protect
underground sources of drinking water (USDW) from injection related activities.
Endangerment can occur when well construction, operation, maintenance, conversion,
plugging, abandonment, and other injection activities cause a fluid to enter a USDW or when
the fluid is injected directly into a USDW. To prevent endangerment, EPA’s UIC Program
Class VI regulations establish “minimum requirements” for: permitting, siting, area of review
evaluation, corrective action, well construction, operation, inspection, monitoring,
recordkeeping, reporting, post-injection site care, plugging and abandonment, site closure and

1



financial responsibility. EPA is currently implementing the Class VI regulations nationally.
The tasks under this work assignment support Class VI implementation, technical permitting
assistance, and fulfillment of the Agency’s goal of protecting USDWs.

II. OBJECTIVE:

The contractor shall support EPA in: supporting implementation through Class VI-related
technical assistance and permit applicant support; conducting literature reviews and research
related to GS and CCS issues.

III. TASK DETAIL:
The contract level sections that support this work assignment include: 2.2, 2.3, and 4.3.

The LOE for this work assignment is: 1,665 hours.
The contractor shall perform the following tasks:
Task 0: Work Plan and Monthly Progress Reports

The contractor shall develop a work plan that describes how each task will be carried out. The
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for
each task, the contractor’s key assumptions on which staffing plan and budget are based, and
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside
the local metropolitan area, the contractor shall include information on plans to manage work
and contract costs.

In addition, the contractor shall prepare a statement indicating that this WA is a continuation
of WA 0-32, 1-32 and 2-32; and, that Task 4 is a continuation of EP-C-15-022 WA 2-38.
The work plan shall explain that collection, use and analysis of data in this work assignment
will be identical to the procedures described in the SQAPP completed under Task(s) 0 of
WA 0-32 and EP-C-15-022 (Task 0 of) WA 0-38. This task also includes monthly progress
and financial reports. The monthly progress report shall indicate, in a separate QA section,
whether significant QA issues have been identified and how they are being resolved.
Monthly financial reports must include a table with the invoice LOE and costs broken out
by the tasks in this WA. The contractor shall immediately notify the Contract Level
Contracting Officer Representative (CL-COR) and Work Assignment Contracting Officer
Representative (WACOR) if any changes to the tasks involving the collection and analysis
of the data occur and prepare a new SQAPP supplementing the Contract QAPP accordingly.
Work on these tasks cannot proceed until the contractor receives notification of the new
SQAPP approval from the CL-COR via e-mail.

Task 1: Regional Permitting Support

The EPA directly implements the Class VI rule in all States, Tribes and Territories except North
Dakota (which received primary enforcement responsibility in 2018). Due to the technical
complexity of Class VI GS well requirements, permit applicants and EPA Regions have turned
to the EPA GS team (located in Washington, DC) for support in the permitting process. The



contractor shall provide support to EPA in early discussions and data/information evaluations
with prospective Class VI permit applicants.

Subtask 1.1: Permitting Support

The contractor shall support EPA in reviewing select pre-application information and/or parts
of draft Class VI geologic sequestration permit applications (e.g., initial Area of Review
(AoR) model; project plans; financial responsibility demonstrations; non-endangerment
demonstrations; well construction schematics; etc.). EPA will provide the contractor with the
draft permit application and/or information upon receipt from the (prospective) permit
applicants/Regions seeking support. For estimation purposes, the contractor shall assume
supporting EPA in review of four discrete technical areas/topics (see examples above).

Within 10 weeks of receipt of the draft permit application (or information), the contractor
shall conclude the following:

1) Review of the draft permit application or information to ensure that the information
submitted is complete, in accordance with the requirements of 40 CFR 144 and 146;

2) Identification of technical issues that may require additional attention and detail; and,

3) Development of a list of questions that require follow-up correspondence with the permit
applicant or research on the part of the permit writer.

The contractor shall provide a draft summary report of their review including responses to
items 1 through 3 above to the EPA WACOR for review and comment. Upon receipt of
comments from the EPA WACOR, the contractor shall finalize each permit summary report
within 10 business days. For purposes of estimation, the summaries will be approximately
10-30 pages in length.

Subtask 1.2: Technical Calls

The contractor shall anticipate participating in four, two-hour conference calls with EPA and
the prospective applicant(s). It is not anticipated that the outcome of these calls will change
the scope of the contractor’s work but will serve to communicate specific details and/or
decisions to the prospective permit applicant to inform their understanding of the Class VI
rule.

Task 2: Technical Permitting Support: Region 5

In 2014, EPA issued two Class VI permits to Archer Daniels Midland (ADM), located in
Decatur, IL (in Region 5). During the performance period of this WA, EPA anticipates
evaluation of operational and post-injection site care information submitted pursuant to Class VI
requirements for the ADM CCS#1 and CCS#2 wells (e.g., routine monitoring data; reports; AoR
revisions. Due to the technical complexity of Class VI requirements, the Agency’s commitment
to safe and effective deployment of Carbon Capture and Storage technologies, and protection of
USDWs, it is incumbent upon the EPA that we make timely, technically sound decisions in
response to permittee submittals.



Subtask 2.1: AoR Reevaluations

As a follow-on to work conducted under a previous contract (i.e., EP-C-08-015) and WAs
(i.e., 0-32, 1-32, and 2-32) of this contract, the contractor shall provide technical support to
EPA in reviewing information on the geological conditions at the ADM geologic
sequestration site —particularly with respect to the Area of Review delineated using
computational modeling (e.g., reviewing the model input and output files provided to the
contractor by the EPA WACOR). During this performance period, it is possible that ADM
will submit an updated AoR. In the event that EPA receives a newly proposed or revised
AoR, the contractor shall conduct independent model simulations using STOMP (Subsurface
Transport Over Multiple Phases) to inform decisions regarding the appropriateness of the
permittee’s AoR and associated model simulation(s) at the ADM project. Following model
simulations, the contractor shall develop a report that is informed by the independent model
simulations and that addresses the following questions:

¢ Do the independent modeling results conducted by the contractor agree with those
submitted by the permittee? How do the model simulations differ between the
permittee’s submittals and the contractor’s simulations? Are the permittee’s simulations
similarly conservative in comparison to the contractor’s simulations? Will the submitted
modeled parameter values result in a conservative outcome?

e Are the sensitivity analyses a valid indicator of a conservative outcome?

e Are the submitted geological models valid representations of the geological conditions at
the site when compared against the other project-related information submitted by the
permittee?

e Is the calibration valid? If yes, how was that conclusion reached? If not, what
recommendations can be made to address this issue?

e Based on the results of the analysis and the responses to these questions, does the
contractor recommend any revisions to the original model or running additional
simulations? If yes, what additional conditions should be considered?

e How does the reevaluation compare to the initially delineated Area of Review (i.e., in the
permit at the time of authorization to inject)?

For estimation purposes, the contractor shall assume that the report generated will be 15-20
pages in length. Following receipt of the appropriate supporting documents from the EPA
WACOR, the contractor shall conduct the modeling simulations and provide a draft report to
the EPA WACOR for review and comment within 10 weeks. Upon receipt of comments by
the EPA WACOR, the contractor shall finalize the report within 10 business days.

Subtask 2.2: Class VI Data Review

During the performance period of this WA, the Agency will receive additional data on the
ADM wells (i.e., CCS#1 and CCS#2) including: operational reporting; testing and
monitoring results; financial responsibility annual certification. This data will require
analysis by geologists, well engineers, financial experts, and computational modeling experts
to support EPA decision-making related to the Class VI wells.



To support the evaluation of this information, the Contractor shall, upon receipt of technical
direction and copies of the data (e.g., operational reporting; testing and monitoring results;
financial responsibility documents), review the data/information and prepare a summary
report that:

e Assesses whether the information meets the relevant requirements at 40 CFR 146.83
through 146.94;

e Identifies technical issues or questions for the permittee related to the information
collected/submitted by the permittee;

e Identifies any discrepancies between the predicted values and the measured values
resulting from testing and monitoring at the project; and

e Identifies the potential need for a permit modification per requirements at 40 CFR
144.39 and 144.41.

For estimation purposes, the Contractor shall, upon receipt of information from the EPA
WACOR, review and develop a draft summary within 20 business days. Upon receipt of
comments on the draft summary from the EPA WACOR, the contractor shall finalize the
summary within ten business days.

Task 3: GS and CCS Issue Paper Development Support

Many critical economic, scientific, and institutional issues arise during rule implementation and
permitting that require analysis to support Agency deliberations, management briefings, and
internal discussions. Because of the complex nature of GS and CCS, some issue papers may be
required to ensure that the Agency has the information to implement the rule and coordinate with
co-regulators in 2018/2019.

The background papers may address topics such as:

e Geologic Sequestration injection and monitoring technology developments and
innovations;

e The Class VI permit application review process;

e Domestic enhanced recovery operations;

e Others to be determined.

The contractor shall develop approximately two issue papers in support of this task. Each issue
paper shall be 10-20 pages in length. The contractor shall also perform a literature search and
review of existing information to develop these issue papers. A draft of each issue paper shall be
delivered in an electronic form to the EPA WACOR no more than 20 business days after receipt
of technical direction via email from the EPA WACOR. Upon receipt of comments from the
EPA WACOR, the contractor shall finalize and deliver a final issue paper within 15 business
days.



Task 4: Geologic Sequestration Data Tool (GSDT) User Support

As a follow-on to work conducted under EP-C-15-022 (WA 1-38 and 2-38), the contractor shall
support EPA and permitting authority users in use of the GSDT. Support may include:
coordinating with users to understand the challenges encountered; and, providing
recommendations to the EPA WACOR for resolving challenges and increasing clarity of the
GSDT materials. It is also anticipated that user support (e.g., updating user account information
or providing presentations of GS Data Tool capabilities to users) may be required. The contractor
should draw on previous experience with and knowledge of Class VI permitting to provide user
support. This task can only provide O&M and technical support to the current GSDT

software. Any significant modernization to the GSDT software must have SIO approval prior to
development. In the event development is approved, the scope must be supported by an existing
FITARA contract providing I'T/IM services and cannot be performed by this contract vehicle.

Subtask 4.1: GS Data Tool User Guide/Documentation Updates

During the performance period of this work assignment, it is anticipated that EPA may be
required to make minor updates to the GSDT (i.e., any of the nine modules that comprise the
GSDT) to, for example, correct wording, ensure consistency with the regulations and
implementation experience, and respond to user challenges.

For estimation purposes, the Contractor shall anticipate participating in the following types
of activities:

e Suggesting edits to existing documents on module design/structure to ensure user
challenges are addressed and/or documentation is consistent with any module
updates;

e Updating existing GSDT user support documents/fact sheets/one-pagers to reflect
GSDT module updates;

e Providing alternate/edited text to the EPA WACOR for integration into the GSDT
(e.g., clarifying language for help text boxes or instructions); and

e Coordinating with the EPA WACOR to identify strategies that will meet user needs.

For estimation purposes, the contractor shall anticipate providing support under this subtask
to address ten issues/challenges encountered with the GSDT during the performance period
of this work assignment.

Within two weeks of identification of challenges/issues (delivered/communicated to the
Contractor by the EPA WACOR), the Contractor shall propose a draft solution/submit
updated text/suggest edits to the EPA WACOR. Draft updates shall be provided in WORD or
PowerPoint (depending on the appropriate format for presenting information on an issue) to
the EPA WACOR. Final updated documents shall be provided via email within two weeks
of receipt of EPA WACOR comments.

Subtask 4.2: User Support



The contractor shall provide support to users of the GS Data Tool, including both EPA
Headquarters and Regional users and permit applicant/owner or operator users. This support
will include activities such as creating new user accounts, updating user account information,
presenting GS Data Tool capabilities, coordinating with GS Data Tool development
personnel to address users’ technical problems, and other similar activities.

For estimation purposes, the contractor shall anticipate implementing twelve such actions

over the course of the performance period for this WA. User support activities shall be
delivered within one week of receipt of technical direction from the EPA WACOR.

IV. SCHEDULE OF DELIVERABLES:

TASK No. | DELIVERABLE | DATE DUE TO EPA

Task 0: Work Plan and Monthly Progress Reports

Work plan, budget, QAPP and QA supplemental | According to contract

Monthly progress and financial reports Monthly
Task 1: Regional Permitting Support
1.1 Draft permit summary report Within 10 weeks of

receipt of draft permit
application/information
from the EPA WACOR

1.1 Final permit summary report 10 business days after
receipt of comments from
the EPA WACOR

Task 2: Technical Permitting Support: Region 5 Permits

2.1: Draft report of the AoR reevaluation Within 10 weeks of
receipt of information
from the EPA WACOR

2.1: Final report of the AoR reevaluation Within 10 business days
of comments from the
EPA WACOR

2.2: Draft summary report Within 20 business days
of receipt of information
from the EPA WACOR

2.2: Final report Within 10 business days
of receipt of comments
from the EPA WACOR

Task 3: GS and CCS Issue Paper Development Support

Draft issue paper(s) 20 business days after
receipt of written
technical direction from
the EPA WACOR

Final issue paper(s) 15 business days after
receipt of comments from
the EPA WACOR

Task 4: GS Data Tool User Support




Subtask 4.1: Draft User Documentation for | Within two weeks of

module updates receipt of technical
direction from the EPA
WACOR

Subtask 4.1: Final User Documentation for | Within two weeks of

module updates receipt of comments from
the EPA WACOR

Subtask 4.2: User support activities Within one week of
receipt of technical
direction from the EPA
WACOR

V. MISCELLANEOUS
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VI. TECHNICAL DIRECTION

The CLCOR, WACOR or Alt. WACOR in their absence is permitted to provide technical
direction. Technical direction must be within the scope of the WA PWS and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the PWS, (2) comments
on and approval of reports or other deliverables. Technical direction will be issued in writing or
confirmed in writing within five (5) calendar days after verbal issuance.

VII. TRAVEL
The contractor shall not anticipate any travel associated with this WA over the duration of the
performance period.

VIII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training
events, award ceremonies and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL-COR as needed and provided to the Contracting
Officer (CO). Work under conference related activities and expenses shall not occur until this
approval is obtained and provided by the EPA CL-COR.



IX. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
CO, CL-COR and/or WACOR.

X. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

XI. QUALITY ASSURANCE AND SURVEILLENCE PLAN (QASP)
The contract QASP is applicable to this WA.
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PERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 03-33
Period of Performance: 7/1/18-6/30/19

I. ADMINISTRATIVE:

A. Title: Support for Creating Resilient Water Utilities Initiative: Tool Development and
Technical Assistance

B. Work Assignment Contracting Alternate Work Assignment Contracting
Officer’s Representative (WACOR): Officer’s Representative (WACOR):
Steve Fries Ashley Greene

Office of Ground Water and Drinking Office of Ground Water and Drinking
Water (OGWDW) Water (OGWDW)

1200 Pennsylvania Avenue, NW (MC: 1200 Pennsylvania Avenue, NW (MC:
4608-T) 4608-T)

Washington, DC 20460 Washington, DC 20460

202-564-7089 202-566-1738

fries.steve(@epa.gov greene.ashley(@epa.gov

C. Quality Assurance:

The tasks in this work assignment do not require environmental measurements. Consistent with
the Agency’s quality assurance (QA) requirements, the contractor does not need to supplement
the Contract Level Quality Assurance Project Plan (QAPP) or to prepare a Project-Specific
Quality Assurance Project Plan (PQAPP). The contractor shall immediately notify the Project
Officer of any significant QA issues, and how they are being addressed, in the monthly
progress reports as specified below under Task 0. For deliverables utilizing geospatial datasets,
quality assurance and metadata support should adhere to Agency approved Geospatial
procedures and standards, see: https://www.epa.gov/geospatial/geospatial-policies-and-
standards.

D. Background:

The U.S. Environmental Protection Agency (EPA or Agency) has established its Creating
Resilient Water Utilities (CRWU) initiative to enable the water sector, which includes drinking
water, wastewater, and storm water utilities, to identify, develop and implement infrastructure
improvements and operational strategies that account for the risk associated with current and
long-term weather patterns. CRWU recognizes that any comprehensive approach to utility
resilience must include both adaptation and mitigation. It also seeks to engage a broad range of
water sector stakeholders in developing a holistic approach under which these risks can be
addressed at the utility level.

I1. OBJECTIVE:

The contractor shall support the priorities and requirements of the Water Security Division
(WSD) as related to the CRWU initiative activities. The work assignment (WA) supports



EPA’s efforts to pursue activities related to the resilience of the Nation’s water sector
infrastructure to threats from various entities, including the associated challenge to the water
sector’s ability to fulfill its public health and environmental mission. Extreme weather events,
sea-level rise, temperature changes, and shifting precipitation and runoff patterns, all have
significant implications for sustainability of the Nation’s water sector. The water sector will
need to develop effective adaptation strategies to address potential impacts.

This work assignment supports the mission of WSD as described in the Water Security
Strategy framework, which relates resources, activities, outputs, audience, short- and long-
term outcomes to the WSD pillars of Prevention, Detection, Response, and Recovery.
Additionally, this work assignment contributes to the commitments made in EPA’s Strategic
Plan: 2011 to 2015 and EPA’s Homeland Security Strategy (2004). Under EPA’s Strategic
Plan, reference is made to Goal 2 (Clean and Safe Water), Objective 2.1 (Protecting Human
Health), Sub-objective 2.1.1 (Water Safe to Drink), and to the Cross-Goal on homeland
security. Under EPA’s Homeland Security Strategy, reference is made to Objective 1 (Critical
Infrastructure Protection).

The intended audience for this project is drinking water, wastewater, and stormwater utilities,
as well as other parties that support these utilities as they begin to understand and consider
challenges, adaptation options, and financing for these options to build resilience and increase
overall effective utility management.

Partners in CRWU-related coordination efforts include but are not limited to the following:

e Drinking Water and Wastewater Associations and Stakeholders

e EPA program offices such as Office of Research and Development, and various other
components of Office of Water (e.g., Office of Wastewater Management, Drinking Water
Protection Division, and Office of Wetlands, Oceans, and Watersheds)

e Federal Agencies

e EPA Regional offices

This work will be completed commensurate with Sections 3.2 and 3.4 of the Contract Level
PWS. The level of effort estimated for this work assignment is 3,500 hours.

II1. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 - Work Plan Submission:

The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the Work Assignments clause (EPAAR 1552.211-74). The
work plan shall include a description of (a) proposed staff, (b) the number of hours and labor
classifications proposed for each task, broken down to task level, to include both prime
contractor and subcontractor labor, and (c) a list of deliverables, with due dates and schedule
for deliverables.



In addition, the work plan shall specify that a Supplemental Project Specific Quality Assurance
Project Plan (SQAPP) appending the Contract Level Quality Assurance Project Plan (QAPP)
or a Project-Specific Quality Assurance Project Plan (PQAPP) is not required.

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of
WA 02-33. This task also includes monthly progress and financial reports, which are to be
submitted pursuant to Attachment 2 of the contract. Monthly financial reports must include a
table with the invoice level of effort (LOE) and costs broken out by the tasks in this WA. The
monthly progress report shall indicate, in a separate QA section, whether significant QA issues
have been identified and how they are being resolved. The contractor shall immediately notify
the Contract Level Contracting Officer’s Representative (CL-COR) and EPA WA Contracting
Officer’s Representative (COR) if any changes to the collection and analysis of the data is
needed and prepare a PQAPP accordingly.

The contractor shall immediately alert the EPA WACOR to any anticipated event under the
work assignment which may result in incurring an estimated $20,000 or more cost, funded by
EPA, specific to that event (e.g., meeting or training). Those costs would include travel of
prime and consultant personnel, planning and facilitation costs, audio/visual, and rental of
venue costs. The EPA WACOR will prepare approval of internal paperwork for the event and
will advise the contractor when appropriate signatures have been obtained. At that point, effort
can proceed for the event. If the event is being sponsored by another EPA organization, the
organization providing the planning is responsible for the approval.

Task 1 — Continued Development of Web-based Resilience Support Products: The

contractor shall continue to improve the CRWU Resilient Strategies Guide by addressing the

draft requirements for a new version developed under WA 02-33. These improvements will

include:

e Address usability feedback received from early adopters;

e Enhance visibility of data tracking within the tool (e.g., “shopping cart”);

e Import case study examples from other CRWU products for users to review while making
selections;

e Add unit costs of CREAT adaptive measures to the descriptions of strategies;

e Incorporate, where appropriate, EPA products (e.g., PDFs, videos) already posted on
EPA’s website and YouTube site; and

e Add a step for water utilities to review possible financial resources for supporting the
infrastructure and operational improvements identified within the Guide.

The new financial step will help users identify and connect water infrastructure funding
sources (e.g., State Revolving Funds, Water Infrastructure Finance and Innovation Act) to
eligible projects for enhancing long-term infrastructure resilience. The contractor shall, upon
receipt of Technical Direction, support the convening of a stakeholder group that could include
members of the water and financial sectors to review and advise on development goals and
project outcomes. For planning purposes, assume the following: three (3) webinars will be
held, accommodating up to thirty (30) people, with the contractor providing facilitation
support.



Consistent with previous version, the revised Guide will be developed and deployed within the
Drupal environment, accessible on the EPA Website from multiple device types (e.g., PCs and
tablets), operating systems (e.g., Mac OS, Microsoft Windows, 10S, Android) and browsers
supported on these platforms (e.g., Internet Explorer, Firefox, Chrome, Safari). Browser
version compatibility of final product will be part of requirements and based on current
browser use statistics and known stakeholder and EPA preferences. This Web application will
be publicly accessible with no need to provide or manage usernames and passwords.
Developers will use responsive design to ensure that the dimensions of the screen render
appropriately given the user’s device.

Deliverables: The development and completion of an updated Resilient Strategies Guide,
including supporting documents for software and summaries from stakeholder meetings. See
deliverable schedule below for details.

Task 2 - Support Direct Technical Assistance Activities with Utilities Using CREAT: In
collaboration with EPA, the contractor shall provide risk assessment technical assistance to up
to six (6) water sector utilities or communities. The contractor shall use CREAT to help
participants understand how to use the tool and develop their risk assessment. EPA and the
contractor will work together to identify the appropriate water sector utility that will receive
this assistance. The exercise process requires the revision of agendas and presentation material
templates used in multiple previous exercises and provision of logistical support for scheduling
events, including an in-person visit to the utility/community. For planning purposes, the
contractor should assume the following to each exercise: three (3) webinars with participants,
as well as travel for two (2) contractors for one (1) two-day onsite visit.

Deliverable: Documentation of each exercise with compiled notes from all meetings and a
summary report developed in collaboration with each participating utility/community.

Task 3 — Maintenance of Web-based Resilience Support Products: The contractor shall
expand and improve the current portfolio of CRWU Web-based products accessible from the
CRWU homepage (http://www.epa.gov/crwu). For planning purposes, the contractor shall,
upon receipt of Technical Direction, conduct the following maintenance activities:
e For all CRWU mapping applications, plus the Resilient Strategies Guide
a. Ensure up-to-date materials within application (e.g., repair bad links) as requested
b. Address feedback from critical stakeholders and users to improve usability
c. Maintain applications in response to impacts of software and platform updates
e Adaptation Case Study and Information Exchange (http://www.epa.gov/crwu/explore-and-
share-case-studies)
a. Update map text content as directed by EPA (assume two updates)
b. Develop new or revised case study briefs to be made available in application
(assume twenty [20] briefs) collaborating with any of the following partners:
1. Utilities that express interest in sharing or updating their stories through
communications with EPA;
ii. Utilities that have conducted past or current CREAT exercises with EPA; or
iii. Utilities that have shared their experiences as part of CRWU Workshops
held by EPA in partnership with EPA Regions or sector associations.




e Storm Surge Inundation Map (http://www.epa.gov/crwu/coastal-storm-surge-scenarios-
water-utilities)
a. Update map text content as directed by EPA (assume two [2] updates)
b. Update inundation layers when available from National Hurricane Center or Federal
Emergency Management Agency partners (assume one [ 1] update to replace layers)

Deliverables: Deployment of product updates. See deliverable schedule below for details.

Task 4 — Continued Utility Assistance in Coordination with EPA Regions: To continue to
support active collaborations, initiated under WA 02-33, between EPA Regions, stakeholder
partners in each Region, and the CRWU initiative, the contractor shall, upon receipt of
Technical Direction:

e Complete the process of conducting and documenting direct technical assistance exercises
provided to water utilities using CREAT under WA 02-33. For planning purposes, the
contractor should assume two (2) of these exercises will still require travel for two (2)
contractors for two-day onsite visit to each partner utility/community.

e Continue to support collaboration with stakeholder partners (including 100 Resilient Cities,
Water Utility Climate Alliance, and the Nature Conservancy) that are pursuing actions
derived from their work with CRWU and EPA Regions conducted under WA 02-33.

Deliverable: Documentation of each meeting developed in collaboration with each
participating EPA Region and stakeholder partner.

Task 5 — Monitoring CRWU Initiative Performance (Metrics): To continue to support the

CRWU initiative, the contractor shall, upon receipt of Technical Direction:

e Provide document assistance and scientific / technical support to facilitate and enhance
EPA’s CRWU efforts. Specific activities will be assigned through written technical
direction by the EPA WACOR in response to the EPA’s support needs.

e Support generic metrics tracking. While communication and coordination with
stakeholders is a part of every task, some specific actions such as product releases,
publications, conference participation and briefings may necessitate updates to metrics.

e Support EPA’s ability to invite and provide travel support to up to five (5) previous
CREAT assessment participants as utility SMEs to advocate / speak on behalf of CRWU
and CREAT at conferences.

Deliverable: See deliverable schedule below for details.
IV. SCHEDULE OF DELIVERABLES:

Specific deliverables, by Task, are detailed in the table below. All work will be determined by
technical direction.

This work requires experience in the development and manipulation of basic geospatial
datasets, map layer, geodatabases and ESRI map application templates. It is necessary for the
contractor to have familiarity with EPA’s Geoplatform, or a similar platform at another federal
agency or department.



TASK No.

DELIVERABLE

DATE DUE TO EPA

Task 0 - Workplan Submission

Workplan and budget

According to contract

Monthly progress reports

Monthly

Task 1 — Continued Development of Web-based Resilience Suppo

rt Products

Revised Requirements for Resilient Strategies Guide

Stakeholder meeting document support and summary notes

Draft product for EPA review

Revised documentation

Final product ready for posting to EPA’s website

To be determined by
technical direction; an
exact date cannot be
determined prior to
receiving stakeholder or
management feedback

Task 2 - Support Direct Technical Assistance Activities with Utilities Using CREAT

Documentation (summary notes) from each exercise

Summary report from each exercise

To be determined by
technical direction; an
exact date cannot be
determined prior to
receiving stakeholder or
management feedback

Task 3 — Maintenance of Web-based Resilience Support Products

Updates to Adaptation Case Study and Information Exchange

September 28, 2018
December 28, 2018
March 29, 2019
June 28, 2019

Update to Storm Surge Inundation Map

Maintenance of CRWU Web-based applications (ensure up-to-date
materials; address feedback to improve usability; response to
impacts of software and platform updates)

To be determined by
technical direction; an
exact date cannot be
determined prior to
receiving stakeholder or
management feedback

Task 4 — Continued Utility Assistance in Coordination with EPA Regions

Documentation (summary notes) from each collaborative activity
with EPA Region

To be determined by
technical direction; an
exact date cannot be




determined prior to
receiving stakeholder or
management feedback

Documentation (summary notes) from each collaborative activity
with partner stakeholder

Task 5 — Monitoring CRWU Initiative Performance (Metrics)

To be determined by
Document assistance and scientific / technical support technical direction; an
exact date cannot be
determined prior to

Support for utility SMEs (up to 5 trips) receiving stakeholder or
management feedback

September 28, 2018
December 28, 2018
March 29, 2019
June 28, 2019

Quarterly metrics updates

V. MISCELLANEOUS:

Software Application Files and Accessibility:

Software application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Regarding FITARA, online publications of maps will leverage EPA’s GeoPlatform technical
architecture, hardware and software, to the fullest extent possible for public search and
discovery. Quality assurance and metadata support should adhere to Agency approved
Geospatial procedures and standards, see: https://www.epa.gov/geospatial/geospatial-policies-
and-standards. All geospatial metadata will, as required by OMB, be published in EPA’s
Environmental Data Gateway which serves Data.gov, see:
https://edg.epa.gov/metadata/catalog/main/home.page

Preferred text format: MS Word 8.0 or higher (Office 2007 or higher)
Preferred presentation format: Power Point, Office 2007 or higher

Preferred graphics format: Each graphic is an individual GIF file
Preferred portable format: Adobe Acrobat, version 6.0

Preferred technology: ESRI ArcGIS Desktop 10.4 or higher

The EPA WACOR shall identify which of delivered products will require 508-compliance.

VI. TRAVEL



The contractor shall anticipate sixteen (16) contractor trips and five (5) SME trips in support of
this WA over the duration of the performance period. Travel will be directly related to the
scope of this Work Assignment and support advancement of the work under Tasks 2, 4 and 5,
as well as the EPA’s Mission to ensure protection of human health and the environment.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training
events, award ceremonies and receptions, including the form 5170 for all meetings costing
more than $20,000, shall be obtained by the EPA CL-COR as needed and provided to the
Contracting Officer (CO). Work under conference related activities and expenses shall not
occur until this approval is obtained and provided by the EPA CL-COR.

VIII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge.
Contractor personnel are prohibited from acting as the Agency’s official representative. The
contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or
regulation to the CO, CL-COR and/or WACOR.

IX. PRINTING

All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

X. Technical Direction

The Contract level COR or an authorized individual is permitted to provide technical direction.
Technical direction must be within the statement of work of the contract and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the Statement of Work,
(2) Comments on and approval of reports or other deliverables. Technical direction will be
issued in writing or confirmed in writing within five (5) calendar days after verbal issuance. One
copy of the technical direction memorandum will be forwarded to the Contracting Officer and
the Contract Level Contracting Officer Representative.

XI. QUALITY ASSURANCE SURVEILLANCE PLAN:

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality
assurance surveillance plan regarding: Programmatic, cost control, timeliness/deliverables, and
document development standards.
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PERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 3-34
Performance Period: 7/01/18-6/30/19

Title: Decontamination Products to Enhance Water Sector Preparedness for All Hazards

Work Assignment Contracting Officer Alternate WACOR:

Representative (WACOR):

Marissa Lynch John DeGour

Office of Ground Water and Drinking Office of Ground Water and Drinking
Water (OGWDW) Water (OGWDW)

1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW
(MC: 4608T) (MC: 4608T)

Washington, DC 20460 Washington, DC 20460
202-564-2761 202-564-3212
lynch.marissa(@epa.gov degour.john@epa.gov

PWS Sections: 2.3.2,2.4.2, 2.4.6,3.4.6, 5.1,
5.2,6.1.3,6.1.6,7.1.1,7.2.1, 7.2.3, 7.2.6, 7.6,
9.1,9.7

Quality Assurance:

The tasks in this work assignment do not require environmental measurements. Consistent with
the Agency’s quality assurance (QA) requirements, the contractor does not need to supplement
the Contract Level Quality Assurance Project Plan (QAPP) or to prepare a Project-Specific
Quality Assurance Project Plan (PQAPP).

Purpose:

Contractor support is required to provide technical and administrative support to develop,
finalize implement and conduct training on various decontamination tools and resources which
help the water sector enhance preparedness for contamination incidents from all hazards in
drinking and wastewater. The purpose of this work assignment is for the contractor to:

1. Develop an interactive training content and execute 10 face to face trainings for
Decontamination Preparedness and Assessment Strategy (DPAS) and the Water Sector
Decontamination Tabletop Exercise Toolkit. This task will include development of a day
and a half instructional training for the DPAS and the Water Sector Decontamination
Tabletop Exercise Toolkit. The training will allow the users to thoroughly walk through
the tools, understand the materials (content) and prepare for a contamination incident. It
will allow them to engage their local response partners in preparedness activities to assist
with readying the community for critical remediation activities. After taking the training,



users will be able to practice what they have learned on a day to day basis. The
contractor will provide support (e.g. facilitation, note taking, etc) for 10 face to face
trainings. The contractor will assist the WACOR in identifying locations, conference
room, scheduling dates, conferences calls with organizers, outreach and etc. In addition,
the contractor will assist the EPA WACOR in attaining CEUs for the training.

Conduct Decontamination Preparedness and Assessment Strategy Workshops. The
contractor will execute the workshop materials and revise and/or update the DPAS
Workshop Content based on lessons learned. The contractor will assist the WACOR in
identifying locations, venues, scheduling dates, conferences calls with organizers,
outreach and etc.

Develop and design a web-based user interface for the Decontamination Online Training
for the Water Sector (Drinking Water and Wastewater Utilities). The contractor will
update and finalize the content of the decontamination online training. Development of
the training should leverage information from the Decontamination and Assessment
Strategy (DPAS). In addition, the design of the training should follow the organization
flow of DPAS. The training should include life experiences /case studies and scenarios
to articulate the content of the training for the user. The training should also leverage
any current decontamination information/resources, research, and products (videos) from
various EPA programs that add value. Also, the contractor will determine the best
interactive layout/software program for development of the online training. Once the
training content is finalized, the contractor will assist the EPA WACOR in attaining
CEUs for the training and conducting all necessary outreach for the training. The
outreach will focus on working closely with Water Sector associations to develop
informational materials. These items may include bulletin blasts, e-mails, blurbs,
factsheets, and/or flyers to educate utilities and responders about the decontamination
training opportunities available to aid in remediation and recovery activities following an
all-hazard event.

Continue to facilitate and help the workgroup consisting of Environmental Protection
Agency (EPA), Water Sector partners and stakeholders in coordinating activities on
decontamination efforts. This includes following up on the progress of recommendations
and decontamination activities listed in the 2008 Critical Infrastructure Partnership
Advisory Council (CIPAC) Water Sector Decontamination Working Group
Recommendation and Proposed Strategic Plan.

Provide programmatic support necessary to update the decontamination website and
other outreach and communication activities (i.e., Webcasts for DPAS, TTX, and
Decontamination Training; flyers, blurbs, bulletins, and etc.). Provide technical
assistance for the development and incorporation of a biological scenario (Francisella
Tularensis) into the Decontamination TTX toolkit. Provide facilitation for workshops at



various conferences.

6. Finalize the Decontamination Regulatory Wavier Guide, which will provide water
utilities with a regulatory process on how to attain waiver prior to a contamination event.

Background:

The mission of the United States Environmental Protection Agency’s Water Security Division
(WSD) is to provide support to drinking water and wastewater systems to improve the security
and resilience of our nation’s water infrastructure. WSD has developed a variety of programs,
training and resources to support Water Sector emergency preparedness in support of the
Presidential Policy Directive 21 (PPD-21) and Homeland Security Presidential Directive 10
(HSPD-10). Under the PPD-21, federal departments and agencies have to identify and prioritize
critical infrastructure and key resources and to protect them from terrorist attacks. PPD-21
provides a national approach to protecting critical infrastructure. Under HSPD-10, EPA is
charged with developing strategies, guidelines, and plans for decontamination. Drinking water
and wastewater systems can face major challenges when confronting a contamination incident—
whether accidental or intentional, natural or man-made. The challenges include public health, as
well as isolating and treating contaminated water. Challenges also includes decontaminating the
storage, treatment, and distribution infrastructure for recovery and return to service.
Decontamination activities also support the priorities identified within the “2017 Roadmap to a
Secure and Resilient Water and Wastewater Sector”.

In 2007, EPA’s Water Security Division worked closely with its partners and stakeholders to
identify and prioritize key issues for the water sector in addressing decontamination of water
systems from all-hazards contamination incidents. In October 2008, EPA and its partners
prepared a strategy report, “CIPAC Water Sector Decontamination Working Group
Recommendation and Proposed Strategic Plan, Water Sector Decontamination Priorities.” The
strategy provides recommendations on the priority issues and concerns as they relate to
decontamination for the Water Sector. To date, a significant amount of work has been
undertaken to further support decontamination research and policy needs and to communicate
these efforts to Water Sector stakeholders. Of the 35 recommendations listed in the 2008 report,
23 are in progress and 3 have been identified as completed.

The WSD has worked with stakeholders to develop a suite of products including tools and
resources to help address emergency response and decontamination efforts. These tools and
resources will benefit the following water sector customers, partners and stakeholders: drinking
water and wastewater utilities, emergency responders, other EPA programs and offices such as
the Office of Wastewater Management (OWM), Office of Land and Emergency Management’s
(OLEM) Chemical, Biological, Radiological and Nuclear Consequence Management Advisory
Division (CBRN CMAD), Environmental Response Team (ERT), and On-Scene Coordinators



(OSCs). Additional partners include the National Homeland Security Research Center
(NHSRC), Office of Homeland Security (OHS), Office of Recovery and Resource Conservation,
Office of Chemical Safety and Pollution Prevention (OCSPP), critical infrastructure partnership
partners (i.e., other Federal agencies, Regions, states, and local governments), and trade
associations (i.e., American Water Works Association, Association of State Drinking Water
Administrators (ASDWA) and Water Environment Federation (WEF).

Scope of Work:

All direction under this work assignment will be provided as written technical direction from the
WACOR or alternate WACOR. If provided first as verbal technical direction to the contractor, it
will be confirmed in writing within 5 calendar days with a copy to the Contract-Level
Contracting Officer’s Representative (CL-COR) and the Contracting Officer (CO), and is subject
to the limitations of the technical direction contract clause. Each initial deliverable shall be
provided to the EPA WACOR and EPA CL-COR in draft form for review and comment. The
contractor shall incorporate WACOR review comments into revisions of the drafts. All drafts
and final reports shall be approved by the WACOR.

Under this work assignment, the WACOR will provide the contractor with electronic copies of
the draft tools and resources for the contractor to perform the detailed tasks below.

Task Detail:

Task 0 — Work Plan Submission, Progress Evaluations and Monthly Reports
The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74). The
work plan shall include a description of: (a) proposed staff; (b) the number of hours and labor
classifications proposed for each task, broken down to task level, to include both prime
contractor and subcontractor labor; and (c) a list of deliverables, with due dates and a
schedule for deliverables.

In addition, the work plan shall include the requirement that all electronic and information
technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the
policies referenced at http://www.epa.gov/accessibility. If a subcontractor is proposed and
the subcontractor is outside the metropolitan DC area, the contractor shall include
information on plans to manage work and contract costs of proposed subcontractor.

The work plan shall also specify that a project-specific PQAPP supplement to the Quality
Management Plan (QMP) is not required.

This task also includes monthly progress and financial reports which are to be submitted
pursuant to Attachment 2 of the contract. Monthly financial reports must include a table with
the invoice LOE and costs broken out by the tasks in this WA. The work plan shall also



provide an analysis of the existing and projected constraints and the feasibility of
accomplishing the project’s purpose. The monthly progress report shall indicate, in a separate
QA section, whether significant QA issues have been identified and if so, how they are being
resolved.

The tasks under this work assignment do not require the acquisition of “off-site” facilities for
conferences and meetings as defined in the IPN 12-05 and the events associated with this
work assignment are not covered by EPA Order 1900.3 and do not require EPA Form 5170.

Task 1: Decontamination Face to Face Training

In 2018, WSD developed the Decontamination Preparedness and Assessment Strategy (DPAS)
and the Decontamination Tabletop Exercise (TTX) Toolkit. These preparedness tools allowed
water utilities to:

e identify utility-specific actions that can be taken prior to an event to increase preparedness,
e increases familiarity with the remediation process, and

e build relationships and improve coordination between response partners

In this option period, the contractor shall develop an interactive training content for DPAS and
the Decontamination TTX Toolkit. The training material should thoroughly walk through the
phases and steps of each tool. The training should include:

e Training objectives

e Potential knowledge questions or activities that can assess what the user has learned at
various points throughout the training.
Scenario
3 Phases of Remediation
10 Step process for development of TTX
Resource Demonstration
Asset management (personnel turnover)

Once the training material is complete, the contractor will facilitate 10 regional face to face
sessions for DPAS and the Decontamination TTX Toolkit. This training will be developed for a
day and a half instructional training to cover both tools.

Also, the contractor will provide (e.g. facilitation, note taking, etc) 10 face to face trainings. The
contractor will assist the WACOR in identifying locations, venues, scheduling dates conferences
calls with organizers, outreach and etc. The contractor will also assist the EPA WACOR in
attaining CEUs for the training and conducting all necessary outreach for the training.

Task 2: Decontamination Preparedness and Assessment Workshops
In 2018, WSD developed the DPAS workshop. The workshop will allow participants to walk
through the complexities of remediation by filling out the preparedness checklist within the
strategy. This preparedness checklist will help the participants identify resources, tools and
specific actions that will aid them in being proactive and prepared to address a contamination
event impacting their utility. At the end of the workshop, participants will:

e Understand and become familiar with the steps of the remediation process.
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e Identify utility-specific actions to be taken prior to an incident.
e Understand and know where to locate other resources and tools that may be helpful to
prepare for and respond to an incident.
e Become aware of public health and environmental safety considerations that apply to
each phase of remediation
Under this task, the contractor shall facilitate the workshop and revise and/ or update the
workshop materials based on lessons learned. The contractor will assist the WACOR in
identifying locations, venues, scheduling dates, conferences calls with organizers, outreach and
etc.

Task 3: Decontamination On-line Training for the Water Sector

This task addresses recommendation 6-4 of the 2008 “CIPAC Water Sector Decontamination
Working Group Recommendation and Proposed Strategic Plan, Water Sector Decontamination
Priorities.” The contractor shall develop Decontamination Online Training for the Water Sector,
in accordance with technical direction. The training should encompass the Decontamination
Preparedness and Assessment Strategy (DPAS) content. The training should address the
following subtasks of Recommendation 6-4:
e Include the most current and reliable information/guidance for decontamination of water
Systems
e Address both contaminated material (water and solid) and decontaminated wastes
resulting from the decontamination process
e Include the management and disposal of waste created by the decontamination of
infrastructure and from flushing activities
e Include discussions on clearance, wastewater issues, and coordination with other
agencies
e Include NIMS/ICS guidance
e Identify the types of training and exercises needed for the water sector
e Leverage previously developed training models from other sectors (e.g., airport
preparedness training models)
e Leverage relevant ongoing research outcomes
e Leverage existing disposal and decontamination guidance including:
o RPTB Module 6
o The WSI Remediation and Recovery (R/R) Plan within the Consequence
Management Plan Guidance (CMPG)
o A Disposal Decision Support Tool for Disposal of Contaminated Building Water
System
o NACWA Planning for Decontamination of Wastewater: A Guide for Utilities

The contractor should also leverage previously developed training content provided by the
WACOR. The contractor shall update the content and develop an accessible web-based tool that
will provide users with recommendations for treatment, containment, disposal of contaminated
water, resources, references and knowledge questions necessary to decontaminate their water
system and become resilient following an all-hazard contamination event. The training should



provide the user with a certificate of completion, list of objectives, length of training, training
developer contact information/details, as well as any other pertinent information required for
users to obtain continuing education units within their respective state.

The web-based training shall be developed using an accessible programming language and
computing platform that will maximize compatibilities with browsers (e.g. Internet Explorer),
various operating systems (e.g. Windows), internet access (e.g. high speed) and devices (e.g.
tablets). The contractor shall provide the WACOR with a mockup of the training for internal and
external review. The WACOR will provide comments and after programming, the contractor
shall provide the WACOR with the draft final web-based training for testing and final review.
After review by the WACOR, the contractor shall make necessary changes and finalize for
release.

In addition, the contractor will work with the WACOR to facilitate pilot testing of the
Decontamination On-line Training with 5 drinking water and wastewater utilities. Once the
piloting of the On-line Training is completed, the contractor will update the Training based on
lessons learned and recommendations from pilots, where necessary.

After finalization of the tool, the contractor shall assist the WACOR conducting all necessary
outreach of the On-line training (webinars, blurb, etc).

Task 4: Subject Matter Experts Decontamination Workgroup

This task is to continue support/facilitation and help the workgroup consisting of Environmental
Protection Agency (EPA), Water Sector Utilities, Water Sector Associations, State and Federal
Agencies in coordinating Decontamination efforts. This will include scheduling conference calls,
webinars, face to face meetings to obtain feedback on decontamination projects and adjudicating
comments, where necessary.

Within this task, the contractor shall assist the EPA WACOR to:
e Plan, schedule and facilitate four (4) conference calls and one (1) face-to-face meeting to
discuss current decontamination projects and a path forward for development

Task 5: Decontamination Programmatic Support
The objective of this task is to provide scientific, engineering, training and technical support to
facilitate and enhance the overall programmatic aspects of decontamination for the Water
Sector. The contractor shall be tasked to support collaborations with other federal agencies,
water utilities, and EPA regional personnel as needed to further the mission of Water Sector
decontamination. Specific activities under this task will be assigned through written technical
direction in response to decontamination program needs and shall be within the general scope
of this work assignment. Tasks may include:

e Develop, review and conduct Decontamination webcasts with interactive polling

questions for (DPAS (6), TTX (4) and Disposal Guide (5)).



e Facilitate with communicational outreach to various water association, utilities,
emergency responders, states, locals on DPAS, TTX, and Decontamination training.

e Collaborative work with the WLA team to develop workshops for small tribal utilities.

e Provide technical assistance to develop and incorporate the biological scenario
(Francisella Tularensis) into the Decontamination TTX Toolkit.

e Continue to update the Decontamination Website and plan, develop and conduct a series
of webinars (no more than 5) on decontamination related activities and issues. For the
webinars, the contractor, among other things, shall schedule with the presenters, prepare
agenda and other related materials, take notes during the webinar, arrange logistics when
needed for conference rooms, etc, and conduct the webinar.

e Conduct research/collaborate with NHSRC and other EPA program offices of resources
available within EPA to address 2008 CIPAC Recommendations 8-3 and 6-1. Develop
path forward and action plan (deliverable- guidance, factsheet, tool) based on findings.

Task 6: Decontamination Regulatory Wavier Guide
The objective of this task addresses recommendation 12-1 of the 2008 CIPAC Report. This task
will provide water utilities with the regulatory process on how to attain waiver prior to a
contamination event. The document/ guide should encompass some of the following items:

e the steps required to initiate a case-by-case review of permitting challenges,

e role of disaster declaration,

e any regulatory changes due to population served,

e waivers and suspensions consistent in approach across all EPA regions and states,

e regulatory issues that may apply to discharge/disposal, decontamination of infrastructure,

treatment and return to service.

Contractor shall leverage lessons learned from Hurricane Katrina, BP Spill, and 2001 Anthrax
attacks. The contractor should reference Office of Enforcement and Compliance Assurance
(OECA) web page for waiver examples. Also, the contractor shall reference other EPA
programs such as OEM, ORCR, for additional waiver information

Special Reporting:

The Contractor shall submit a Monthly Progress Report detailing activities undertaken and
completed each month with an indication of upcoming tasks to be performed and anticipated
problem areas.

Meetings, Conferences, Training Events, Award Ceremonies and Receptions:

No single event under this work assignment is anticipated to exceed $20,000. The contractor
shall immediately notify the EPA Contracting Officer, CL-COR and WACOR of any anticipated
event involving support for a meeting, conference, workshop, symposium, retreat, seminar or
training that may potentially incur $20,000 or more in cost during performance. Conference
expenses are all direct and indirect costs paid by the government and include any associated
authorized travel and per diem expenses, room charges for official business, audiovisual use,

8



light refreshments, registration fees, ground transportation and other expenses as defined by the
Federal Travel Regulations. All outlays for conference preparation should be included, but the
federal employee time for conference preparation should not be included. After notifying EPA of
the potential to reach this threshold, the Contractor shall not proceed with the task(s) until
authorized to do so by the Contracting Officer.

Schedule of Deliverables:

TASK No. | DELIVERABLE | DATE DUE TO EPA
Task 0: Workplan Submission

Workplan, budget, and QA supplemental (APS) | According to contract
Monthly progress reports Monthly
Task 1: Decontamination Face to Face Training
Develop Draft Interactive Instructional Training within 3 weeks via
for DPAS written Technical Direction
Develop Draft Interactive Instructional Training within 3 weeks via
for TTX written Technical Direction
Revise Training Content for DPAS based on within 2 weeks via
WACOR comments written Technical Direction
Revise Training Content for TTX based on within 2 weeks via
WACOR comments written Technical Direction
Finalize Training Content for DPAS and TTX within 2 weeks via
written Technical Direction
Prepare and conduct face to face trainings for TBD
DPAS (Obtain CEU)
Prepare and conduct face to face trainings for TBD
TTX (Obtain CEU)
Task 2: Decontamination Preparedness and Assessment Strategy Workshops
Revise and or update content from lessons within 2 weeks via
learned written Technical Direction
Conduct workshop TBD
e Identify location, conference room TBD
e Schedule conference calls with organizers TBD
e Develop agenda, certificates, feedback TBD
forms, and etc.
Task 3: Water Sector Online Decontamination Training
Update/create training material based on within 3 weeks via written
previously developed DPAS content Technical Direction
Address EPA’s comments on updated content within 2 weeks via
written Technical Direction
Revise content from internal and external review within 3 weeks via
written Technical Direction
Finalize content and provide online training within 2 weeks via
mock-up written Technical Direction




Address EPA’s comment on mock-up

within 2 weeks via
written Technical Direction

Draft web-based online training

within 3 weeks via
written Technical Direction

Revise online training based on EPA’s feedback

within 3 weeks via
written Technical Direction

Pilot Test training with utilities

TBD

Revise training based on lesson learned from
Pilot tests

within 3 weeks via
written Technical Direction

Revised Interface based on EPA Feedback

within 2 weeks via
written Technical Direction

Finalize online training

within 2 weeks via
written Technical Direction

Develop Instructional Training and assist with
outreach

within 2 weeks via
written Technical Direction

Task 4: Subject Matter Expert Decontamination Workgroup

Develop invitation emails, schedule conference
calls

within 2 weeks via
written Technical Direction

Develop Agendas

within 2 weeks via
written Technical Direction

Conduct conference calls/webinars/webcasts

within 2 weeks via
written Technical Direction

Conduct face-to-face meeting (if necessary)

within 2 weeks via
written Technical Direction

Task 5: Decontamination Programmatic Support

Finalize DPAS and TTX, as needed

within 2 weeks via
written Technical Direction

Provide Outreach and communication for
(webcasts DPAS (6), TTX (4) and Disposal
Guide (5))

within 2 weeks via
written Technical Direction

Develop mini workshops for small tribal utilities

within 3 weeks via
written Technical Direction

Biological Scenario Inclusion into TTX

within 3 weeks via
written Technical Direction

Provide Outreach for Decontamination Tools
(DPAS, TTX and Online Training)

within 2 weeks via
written Technical Direction

Prepare materials and update Decontamination
website as needed

within 2 weeks via
written Technical Direction

Conduct research on CIPAC recommendations
8-3 and 6-1

within 2 weeks via
written Technical Direction

Revise and/or update findings based on WACOR
review

within 2 weeks via
written Technical Direction

Draft deliverable- guidance or other appropriate
documents, tools, etc

within 3 weeks via
written Technical Direction

Revise deliverable

within 2 weeks via
written Technical Direction

Final deliverable

within 2 weeks via
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| | written Technical Direction

Task 6: Decontamination Waiver Guide

Develop Waiver Guide/Document within 2 weeks via
written Technical Direction

Revise Guide based on EPA’s feedback within 2 weeks via
written Technical Direction

Finalize Guide within 2 weeks via
written Technical Direction

Miscellaneous:
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge.
Contractor personnel are prohibited from acting as the Agency’s official representative. The
contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or
regulation to the CO, CL-COR and/or WACOR.

PRINTING

All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

Technical Direction

The Contract level COR or an authorized individual is permitted to provide technical direction.
Technical direction must be within the statement of work of the contract and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the Statement of Work,
(2) Comments on and approval of reports or other deliverables. Technical direction will be
issued in writing or confirmed in writing within five (5) calendar days after verbal issuance. One
copy of the technical direction memorandum will be forwarded to the Contracting Officer and
the Contract Level Contracting Officer Representative.
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TRAVEL

Travel is anticipated for this work assignment following appropriate approval by the Contract
Level COR. Any travel will be allowable only in accordance with current contract clauses and
must be approved by the appropriate EPA CL-COR or alternate CL-COR prior to travel taking
place. WA 3-34 anticipated 10 separate trips within the EPA Regions, for Task #1. This work
assignment also anticipates 2 trips to Georgia and Texas, for Task 2. Travel should be estimated
for 2 contractor staff (facilitator and note taker). Travel will occur within the timeframes noted
on the Deliverables table. Task 3 will include travel but only if and when written technical
direction is provided for work under this task.

Quality Assurance Surveillance Plan
All task(s) identified in the performance work statement above are subject to review and
approval by the WACOR based on the general guidelines of the contract quality assurance

surveillance plan regarding: Programmatic, cost control, schedule, and document development
standards.
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PERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 3-34
Performance Period: 7/01/18-6/30/19

Title: Decontamination Products to Enhance Water Sector Preparedness for All Hazards

Work Assignment Contracting Officer Alternate WACOR:

Representative (WACOR):

Marissa Lynch John DeGour

Office of Ground Water and Drinking Office of Ground Water and Drinking
Water (OGWDW) Water (OGWDW)

1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW
(MC: 4608T) (MC: 4608T)

Washington, DC 20460 Washington, DC 20460
202-564-2761 202-564-3212
lynch.marissa(@epa.gov degour.john@epa.gov

PWS Sections: 2.3.2,2.4.2, 2.4.6,3.4.6, 5.1,
5.2,6.1.3,6.1.6,7.1.1,7.2.1, 7.2.3, 7.2.6, 7.6,
9.1,9.7

Quality Assurance:

The tasks in this work assignment do not require environmental measurements. Consistent with
the Agency’s quality assurance (QA) requirements, the contractor does not need to supplement
the Contract Level Quality Assurance Project Plan (QAPP) or to prepare a Project-Specific
Quality Assurance Project Plan (PQAPP).

Objective:
The objective of the amended WA 3-34 (Decontamination Products to Enhance Water
Sector Preparedness for All Hazards) is to include two additional tasks (Task 7 and Task
8). The purpose of these tasks is to complete DPAS and the Decontamination TTX Toolkit.
This will include adjudicating all comments for DPAS (Water Sector Coordinating Council,
EPA’s Office of General Counsel and WSD Upper Management.)

Completion of the TTX will include the contractor assisting the WACOR to plan, coordinate
and conduct two (2) pilot projects; one (1) drinking water utility and one (1) waste water
utility. The contractor shall assist the EPA WACOR in identifying the 2 utilities to pilot the
TTX toolkit. The contractor will develop of a one- hour training that provides an overview
and instruction on usage of the toolkit. The training will be provided to the utilities prior to
the pilot test.



Once the pilots are completed, the contractor shall summarize the lessons learned, develop
after action reports and make any necessary revisions to the Toolkit and the materials
included. The contractor will provide the updated web-based tool for final review. After
review by the WACOR, the contractor shall finalize the web-based tool for release and assist
in all necessary communication and outreach.

Purpose:

Contractor support is required to provide technical and administrative support to develop,
finalize implement and conduct training on various decontamination tools and resources which
help the water sector enhance preparedness for contamination incidents from all hazards in
drinking and wastewater. The purpose of this work assignment is for the contractor to:

1. Develop an interactive training content and execute 10 face to face trainings for
Decontamination Preparedness and Assessment Strategy (DPAS) and the Water Sector
Decontamination Tabletop Exercise Toolkit. This task will include development of a day
and a half instructional training for the DPAS and the Water Sector Decontamination
Tabletop Exercise Toolkit. The training will allow the users to thoroughly walk through
the tools, understand the materials (content) and prepare for a contamination incident. It
will allow them to engage their local response partners in preparedness activities to assist
with readying the community for critical remediation activities. After taking the training,
users will be able to practice what they have learned on a day to day basis. The
contractor will provide support (e.g. facilitation, note taking, etc) for 10 face to face
trainings. The contractor will assist the WACOR in identifying locations, conference
room, scheduling dates, conferences calls with organizers, outreach and etc. In addition,
the contractor will assist the EPA WACOR in attaining CEUs for the training.

2. Conduct Decontamination Preparedness and Assessment Strategy Workshops. The
contractor will execute the workshop materials and revise and/or update the DPAS
Workshop Content based on lessons learned. The contractor will assist the WACOR in
identifying locations, venues, scheduling dates, conferences calls with organizers,
outreach and etc.

3. Develop and design a web-based user interface for the Decontamination Online Training
for the Water Sector (Drinking Water and Wastewater Utilities). The contractor will
update and finalize the content of the decontamination online training. Development of
the training should leverage information from the Decontamination and Assessment
Strategy (DPAS). In addition, the design of the training should follow the organization
flow of DPAS. The training should include life experiences /case studies and scenarios
to articulate the content of the training for the user. The training should also leverage
any current decontamination information/resources, research, and products (videos) from



various EPA programs that add value. Also, the contractor will determine the best
interactive layout/software program for development of the online training. Once the
training content is finalized, the contractor will assist the EPA WACOR in attaining
CEUs for the training and conducting all necessary outreach for the training. The
outreach will focus on working closely with Water Sector associations to develop
informational materials. These items may include bulletin blasts, e-mails, blurbs,
factsheets, and/or flyers to educate utilities and responders about the decontamination
training opportunities available to aid in remediation and recovery activities following an
all-hazard event.

4. Continue to facilitate and help the workgroup consisting of Environmental Protection
Agency (EPA), Water Sector partners and stakeholders in coordinating activities on
decontamination efforts. This includes following up on the progress of recommendations
and decontamination activities listed in the 2008 Critical Infrastructure Partnership
Advisory Council (CIPAC) Water Sector Decontamination Working Group
Recommendation and Proposed Strategic Plan.

5. Provide programmatic support necessary to update the decontamination website and
other outreach and communication activities (i.e., Webcasts for DPAS, TTX, and
Decontamination Training; flyers, blurbs, bulletins, and etc.). Provide technical
assistance for the development and incorporation of a biological scenario (Francisella
Tularensis) into the Decontamination TTX toolkit. Provide facilitation for workshops at
various conferences.

6. Finalize the Decontamination Regulatory Wavier Guide, which will provide water
utilities with a regulatory process on how to attain waiver prior to a contamination event.

Background:

The mission of the United States Environmental Protection Agency’s Water Security Division
(WSD) is to provide support to drinking water and wastewater systems to improve the security
and resilience of our nation’s water infrastructure. WSD has developed a variety of programs,
training and resources to support Water Sector emergency preparedness in support of the
Presidential Policy Directive 21 (PPD-21) and Homeland Security Presidential Directive 10
(HSPD-10). Under the PPD-21, federal departments and agencies have to identify and prioritize
critical infrastructure and key resources and to protect them from terrorist attacks. PPD-21
provides a national approach to protecting critical infrastructure. Under HSPD-10, EPA is
charged with developing strategies, guidelines, and plans for decontamination. Drinking water
and wastewater systems can face major challenges when confronting a contamination incident—
whether accidental or intentional, natural or man-made. The challenges include public health, as
well as isolating and treating contaminated water. Challenges also includes decontaminating the



storage, treatment, and distribution infrastructure for recovery and return to service.
Decontamination activities also support the priorities identified within the “2017 Roadmap to a
Secure and Resilient Water and Wastewater Sector”.

In 2007, EPA’s Water Security Division worked closely with its partners and stakeholders to
identify and prioritize key issues for the water sector in addressing decontamination of water
systems from all-hazards contamination incidents. In October 2008, EPA and its partners
prepared a strategy report, “CIPAC Water Sector Decontamination Working Group
Recommendation and Proposed Strategic Plan, Water Sector Decontamination Priorities.” The
strategy provides recommendations on the priority issues and concerns as they relate to
decontamination for the Water Sector. To date, a significant amount of work has been
undertaken to further support decontamination research and policy needs and to communicate
these efforts to Water Sector stakeholders. Of the 35 recommendations listed in the 2008 report,
23 are in progress and 3 have been identified as completed.

The WSD has worked with stakeholders to develop a suite of products including tools and
resources to help address emergency response and decontamination efforts. These tools and
resources will benefit the following water sector customers, partners and stakeholders: drinking
water and wastewater utilities, emergency responders, other EPA programs and offices such as
the Office of Wastewater Management (OWM), Office of Land and Emergency Management’s
(OLEM) Chemical, Biological, Radiological and Nuclear Consequence Management Advisory
Division (CBRN CMAD), Environmental Response Team (ERT), and On-Scene Coordinators
(OSCs). Additional partners include the National Homeland Security Research Center
(NHSRC), Office of Homeland Security (OHS), Office of Recovery and Resource Conservation,
Office of Chemical Safety and Pollution Prevention (OCSPP), critical infrastructure partnership
partners (i.e., other Federal agencies, Regions, states, and local governments), and trade
associations (i.e., American Water Works Association, Association of State Drinking Water
Administrators (ASDWA) and Water Environment Federation (WEF).

Scope of Work:

All direction under this work assignment will be provided as written technical direction from the
WACOR or alternate WACOR. If provided first as verbal technical direction to the contractor, it
will be confirmed in writing within 5 calendar days with a copy to the Contract-Level
Contracting Officer’s Representative (CL-COR) and the Contracting Officer (CO), and is subject
to the limitations of the technical direction contract clause. Each initial deliverable shall be
provided to the EPA WACOR and EPA CL-COR in draft form for review and comment. The
contractor shall incorporate WACOR review comments into revisions of the drafts. All drafts
and final reports shall be approved by the WACOR.

Under this work assignment, the WACOR will provide the contractor with electronic copies of
the draft tools and resources for the contractor to perform the detailed tasks below.



Task Detail:

Task 0 — Work Plan Submission, Progress Evaluations and Monthly Reports
The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74). The
work plan shall include a description of: (a) proposed staff; (b) the number of hours and labor
classifications proposed for each task, broken down to task level, to include both prime
contractor and subcontractor labor; and (c) a list of deliverables, with due dates and a
schedule for deliverables.

In addition, the work plan shall include the requirement that all electronic and information
technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the
policies referenced at http://www.epa.gov/accessibility. If a subcontractor is proposed and
the subcontractor is outside the metropolitan DC area, the contractor shall include
information on plans to manage work and contract costs of proposed subcontractor.

The work plan shall also specify that a project-specific PQAPP supplement to the Quality
Management Plan (QMP) is not required.

This task also includes monthly progress and financial reports which are to be submitted
pursuant to Attachment 2 of the contract. Monthly financial reports must include a table with
the invoice LOE and costs broken out by the tasks in this WA. The work plan shall also
provide an analysis of the existing and projected constraints and the feasibility of

accomplishing the project’s purpose. The monthly progress report shall indicate, in a separate
QA section, whether significant QA issues have been identified and if so, how they are being
resolved.

The tasks under this work assignment do not require the acquisition of “off-site” facilities for
conferences and meetings as defined in the IPN 12-05 and the events associated with this
work assignment are not covered by EPA Order 1900.3 and do not require EPA Form 5170.

Task 1: Decontamination Face to Face Training

In 2018, WSD developed the Decontamination Preparedness and Assessment Strategy (DPAS)
and the Decontamination Tabletop Exercise (TTX) Toolkit. These preparedness tools allowed
water utilities to:

e identify utility-specific actions that can be taken prior to an event to increase preparedness,
e increases familiarity with the remediation process, and

e build relationships and improve coordination between response partners

In this option period, the contractor shall develop an interactive training content for DPAS and
the Decontamination TTX Toolkit. The training material should thoroughly walk through the
phases and steps of each tool. The training should include:

e Training objectives



e Potential knowledge questions or activities that can assess what the user has learned at
various points throughout the training.

Scenario

3 Phases of Remediation

10 Step process for development of TTX

Resource Demonstration

Asset management (personnel turnover)

Once the training material is complete, the contractor will facilitate 10 regional face to face
sessions for DPAS and the Decontamination TTX Toolkit. This training will be developed for a
day and a half instructional training to cover both tools.

Also, the contractor will provide (e.g. facilitation, note taking, etc) 10 face to face trainings. The
contractor will assist the WACOR in identifying locations, venues, scheduling dates conferences
calls with organizers, outreach and etc. The contractor will also assist the EPA WACOR in
attaining CEUs for the training and conducting all necessary outreach for the training.

Task 2: Decontamination Preparedness and Assessment Workshops
In 2018, WSD developed the DPAS workshop. The workshop will allow participants to walk
through the complexities of remediation by filling out the preparedness checklist within the
strategy. This preparedness checklist will help the participants identify resources, tools and
specific actions that will aid them in being proactive and prepared to address a contamination
event impacting their utility. At the end of the workshop, participants will:
e Understand and become familiar with the steps of the remediation process.
e Identify utility-specific actions to be taken prior to an incident.
e Understand and know where to locate other resources and tools that may be helpful to
prepare for and respond to an incident.
e Become aware of public health and environmental safety considerations that apply to
each phase of remediation
Under this task, the contractor shall facilitate the workshop and revise and/ or update the
workshop materials based on lessons learned. The contractor will assist the WACOR in
identifying locations, venues, scheduling dates, conferences calls with organizers, outreach and
etc.

Task 3: Decontamination On-line Training for the Water Sector

This task addresses recommendation 6-4 of the 2008 “CIPAC Water Sector Decontamination
Working Group Recommendation and Proposed Strategic Plan, Water Sector Decontamination
Priorities.” The contractor shall develop Decontamination Online Training for the Water Sector,
in accordance with technical direction. The training should encompass the Decontamination
Preparedness and Assessment Strategy (DPAS) content. The training should address the
following subtasks of Recommendation 6-4:

e Include the most current and reliable information/guidance for decontamination of water
Systems



e Address both contaminated material (water and solid) and decontaminated wastes
resulting from the decontamination process

e Include the management and disposal of waste created by the decontamination of
infrastructure and from flushing activities

e Include discussions on clearance, wastewater issues, and coordination with other
agencies

e Include NIMS/ICS guidance

e Identify the types of training and exercises needed for the water sector

e Leverage previously developed training models from other sectors (e.g., airport
preparedness training models)

e Leverage relevant ongoing research outcomes

e Leverage existing disposal and decontamination guidance including:
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RPTB Module 6

The WSI Remediation and Recovery (R/R) Plan within the Consequence
Management Plan Guidance (CMPG)

A Disposal Decision Support Tool for Disposal of Contaminated Building Water
System

NACWA Planning for Decontamination of Wastewater: A Guide for Utilities

The contractor should also leverage previously developed training content provided by the
WACOR. The contractor shall update the content and develop an accessible web-based tool that
will provide users with recommendations for treatment, containment, disposal of contaminated
water, resources, references and knowledge questions necessary to decontaminate their water
system and become resilient following an all-hazard contamination event. The training should
provide the user with a certificate of completion, list of objectives, length of training, training
developer contact information/details, as well as any other pertinent information required for
users to obtain continuing education units within their respective state.

The web-based training shall be developed using an accessible programming language and
computing platform that will maximize compatibilities with browsers (e.g. Internet Explorer),
various operating systems (e.g. Windows), internet access (€.g. high speed) and devices (e.g.
tablets). The contractor shall provide the WACOR with a mockup of the training for internal and
external review. The WACOR will provide comments and after programming, the contractor
shall provide the WACOR with the draft final web-based training for testing and final review.
After review by the WACOR, the contractor shall make necessary changes and finalize for

release.

In addition, the contractor will work with the WACOR to facilitate pilot testing of the
Decontamination On-line Training with 5 drinking water and wastewater utilities. Once the
piloting of the On-line Training is completed, the contractor will update the Training based on
lessons learned and recommendations from pilots, where necessary.

After finalization of the tool, the contractor shall assist the WACOR conducting all necessary
outreach of the On-line training (webinars, blurb, etc).



Task 4: Subject Matter Experts Decontamination Workgroup

This task is to continue support/facilitation and help the workgroup consisting of Environmental
Protection Agency (EPA), Water Sector Utilities, Water Sector Associations, State and Federal
Agencies in coordinating Decontamination efforts. This will include scheduling conference calls,
webinars, face to face meetings to obtain feedback on decontamination projects and adjudicating
comments, where necessary.

Within this task, the contractor shall assist the EPA WACOR to:
e Plan, schedule and facilitate four (4) conference calls and one (1) face-to-face meeting to
discuss current decontamination projects and a path forward for development

Task 5: Decontamination Programmatic Support

The objective of this task is to provide scientific, engineering, training and technical support to
facilitate and enhance the overall programmatic aspects of decontamination for the Water
Sector. The contractor shall be tasked to support collaborations with other federal agencies,
water utilities, and EPA regional personnel as needed to further the mission of Water Sector
decontamination. Specific activities under this task will be assigned through written technical
direction in response to decontamination program needs and shall be within the general scope
of this work assignment. Tasks may include:

e Develop, review and conduct Decontamination webcasts with interactive polling
questions for (DPAS (6), TTX (4) and Disposal Guide (5)).

e Facilitate with communicational outreach to various water association, utilities,
emergency responders, states, locals on DPAS, TTX, and Decontamination training.

e Collaborative work with the WLA team to develop workshops for small tribal utilities.

e Provide technical assistance to develop and incorporate the biological scenario
(Francisella Tularensis) into the Decontamination TTX Toolkit.

e Continue to update the Decontamination Website and plan, develop and conduct a series
of webinars (no more than 5) on decontamination related activities and issues. For the
webinars, the contractor, among other things, shall schedule with the presenters, prepare
agenda and other related materials, take notes during the webinar, arrange logistics when
needed for conference rooms, etc, and conduct the webinar.

e Conduct research/collaborate with NHSRC and other EPA program offices of resources
available within EPA to address 2008 CIPAC Recommendations 8-3 and 6-1. Develop
path forward and action plan (deliverable- guidance, factsheet, tool) based on findings.

Task 6: Decontamination Regulatory Wavier Guide
The objective of this task addresses recommendation 12-1 of the 2008 CIPAC Report. This task
will provide water utilities with the regulatory process on how to attain waiver prior to a
contamination event. The document/ guide should encompass some of the following items:

e the steps required to initiate a case-by-case review of permitting challenges,

e role of disaster declaration,



e any regulatory changes due to population served,

e waivers and suspensions consistent in approach across all EPA regions and states,

e regulatory issues that may apply to discharge/disposal, decontamination of infrastructure,

treatment and return to service.

Contractor shall leverage lessons learned from Hurricane Katrina, BP Spill, and 2001 Anthrax
attacks. The contractor should reference Office of Enforcement and Compliance Assurance
(OECA) web page for waiver examples. Also, the contractor shall reference other EPA
programs such as OEM, ORCR, for additional waiver information.

Task 7: Complete Decontamination Preparedness and Assessment Strategy (DPAS)

This task is to complete the development of DPAS. This will include adjudicating all comments
tor DPAS (Water Sector Coordinating Council, EPA’s Office of General Counsel and WSD
Upper Management.) The contractor shall revise DPAS based on the comments, where
necessary. In addition, the contractor shall finalize the tool and assist the WACOR with all
necessary outreach on DPAS.

Task 8: Complete Decontamination Tabletop Exercise (TTX) Trainer’s Toolkit

This task is to complete the TTX. The contractor shall help the WACOR to plan, coordinate and
conduct two (2) pilot projects; one (1) drinking water utility and one (1) waste water utility. The
contractor shall assist the EPA WACOR in identifying the 2 utilities to conduct a pilot of the
TTX toolkit. The contractor will develop of a one- hour instructional training that provides an
overview and usage of the toolkit. The training will be provided to the utilities prior to the pilot
test.

Once the pilots are completed, the contractor shall summarize the lessons learned, develop after
action reports and make any necessary revisions to the Toolkit and the materials included. The
contractor will provide the updated web-based tool for final review. After review by the
WACOR, the contractor shall finalize the web-based tool for release and assist in all necessary
communication and outreach.

Special Reporting:

The Contractor shall submit a Monthly Progress Report detailing activities undertaken and
completed each month with an indication of upcoming tasks to be performed and anticipated
problem areas.

Meetings, Conferences, Training Events, Award Ceremonies and Receptions:

No single event under this work assignment is anticipated to exceed $20,000. The contractor
shall immediately notify the EPA Contracting Officer, CL-COR and WACOR of any anticipated
event involving support for a meeting, conference, workshop, symposium, retreat, seminar or
training that may potentially incur $20,000 or more in cost during performance. Conference



expenses are all direct and indirect costs paid by the government and include any associated
authorized travel and per diem expenses, room charges for official business, audiovisual use,
light refreshments, registration fees, ground transportation and other expenses as defined by the
Federal Travel Regulations. All outlays for conference preparation should be included, but the
federal employee time for conference preparation should not be included. After notifying EPA of
the potential to reach this threshold, the Contractor shall not proceed with the task(s) until
authorized to do so by the Contracting Officer.

Schedule of Deliverables:

TASK No. | DELIVERABLE | DATE DUE TO EPA
Task 0: Workplan Submission

Workplan, budget, and QA supplemental (APS) | According to contract
Monthly progress reports Monthly
Task 1: Decontamination Face to Face Training
Develop Draft Interactive Instructional Training within 3 weeks via
for DPAS written Technical Direction
Develop Draft Interactive Instructional Training within 3 weeks via
for TTX written Technical Direction
Revise Training Content for DPAS based on within 2 weeks via
WACOR comments written Technical Direction
Revise Training Content for TTX based on within 2 weeks via
WACOR comments written Technical Direction
Finalize Training Content for DPAS and TTX within 2 weeks via
written Technical Direction
Prepare and conduct face to face trainings for TBD
DPAS (Obtain CEU)
Prepare and conduct face to face trainings for TBD
TTX (Obtain CEU)
Task 2: Decontamination Preparedness and Assessment Strategy Workshops
Revise and or update content from lessons within 2 weeks via
learned written Technical Direction
Conduct workshop TBD
e Identify location, conference room TBD
e Schedule conference calls with organizers TBD
e Develop agenda, certificates, feedback TBD
forms, and etc.
Task 3: Water Sector Online Decontamination Training
Update/create training material based on within 3 weeks via written
previously developed DPAS content Technical Direction
Address EPA’s comments on updated content within 2 weeks via
written Technical Direction
Revise content from internal and external review within 3 weeks via
written Technical Direction
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Finalize content and provide online training
mock-up

within 2 weeks via
written Technical Direction

Address EPA’s comment on mock-up

within 2 weeks via
written Technical Direction

Draft web-based online training

within 3 weeks via
written Technical Direction

Revise online training based on EPA’s feedback

within 3 weeks via
written Technical Direction

Pilot Test training with utilities

TBD

Revise training based on lesson learned from
Pilot tests

within 3 weeks via
written Technical Direction

Revised Interface based on EPA Feedback

within 2 weeks via
written Technical Direction

Finalize online training

within 2 weeks via
written Technical Direction

Develop Instructional Training and assist with
outreach

within 2 weeks via
written Technical Direction

Task 4: Subject Matter Expert Decontamination Workgroup

Develop invitation emails, schedule conference
calls

within 2 weeks via
written Technical Direction

Develop Agendas

within 2 weeks via
written Technical Direction

Conduct conference calls/webinars/webcasts

within 2 weeks via
written Technical Direction

Conduct face-to-face meeting (if necessary)

within 2 weeks via
written Technical Direction

Task 5: Decontamination Programmatic Support

Provide Outreach and communication for
(webcasts DPAS (6), TTX (4) and Disposal
Guide (5))

within 2 weeks via
written Technical Direction

Develop mini workshops for small tribal utilities

within 3 weeks via
written Technical Direction

Biological Scenario Inclusion into TTX

within 3 weeks via
written Technical Direction

Provide Outreach for Decontamination Tools
(DPAS, TTX and Online Training)

within 2 weeks via
written Technical Direction

Prepare materials and update Decontamination
website as needed

within 2 weeks via
written Technical Direction

Conduct research on CIPAC recommendations
8-3 and 6-1

within 2 weeks via
written Technical Direction

Revise and/or update findings based on WACOR
review

within 2 weeks via
written Technical Direction

Draft deliverable- guidance or other appropriate
documents, tools, etc

within 3 weeks via
written Technical Direction

Revise deliverable

within 2 weeks via
written Technical Direction

11




Final deliverable within 2 weeks via
written Technical Direction

Task 6: Decontamination Waiver Guide

Develop Waiver Guide/Document within 2 weeks via
written Technical Direction

Revise Guide based on EPA’s feedback within 2 weeks via
written Technical Direction

Finalize Guide within 2 weeks via

written Technical Direction

Task 7: Complete Decontamination Preparedness and Assessment Strategy (DPAS)

Finalize DPAS within 2 weeks via
Adjudicate all comments written Technical Direction
Revise DPAS based on comments received

Task 8: Complete Decontamination Tabletop Exercise (TTX) Trainer’s Toolkit

Finalize TTX within 2 weeks via
Pilot Test Web-based tool with utilities written Technical Direction
Revise tool based on lessons learned from Pilot

tests

Revise Interface based on EPA’s feedback
Final web-based tool

Develop Instructional Training and assist with
outreach

Miscellaneous:
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge.
Contractor personnel are prohibited from acting as the Agency’s official representative. The
contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or
regulation to the CO, CL-COR and/or WACOR.
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PRINTING

All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

Technical Direction

The Contract level COR or an authorized individual is permitted to provide technical direction.
Technical direction must be within the statement of work of the contract and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the Statement of Work,
(2) Comments on and approval of reports or other deliverables. Technical direction will be
issued in writing or confirmed in writing within five (5) calendar days after verbal issuance. One
copy of the technical direction memorandum will be forwarded to the Contracting Officer and
the Contract Level Contracting Officer Representative.

TRAVEL

Travel is anticipated for this work assignment following appropriate approval by the work
assignment WACOR. Any travel will be allowable only in accordance with the limitation of
FAR31.205-43 and FAR 31.205-46, and must be approved by the appropriate EPA WACOR or
alternate WACOR prior to travel taking place. WA 3-34 anticipated 10 separate trips within the
EPA Regions, for Task #1. This work assignment also anticipates 2 trips to Georgia and Texas,
for Task 2. Travel should be estimated for 2 contractor staff (facilitator and note taker). Travel
will occur within the timeframes noted on the Deliverables table. Task 3 will include travel but
only if and when written technical direction is provided for work under this task.

Quality Assurance Surveillance Plan
All task(s) identified in the performance work statement above are subject to review and
approval by the WACOR based on the general guidelines of the contract quality assurance

surveillance plan regarding: Programmatic, cost control, schedule, and document development
standards.
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Work Assignment Number
United States Environmental Protection Agency . v
EPA Washington, DC 20460 3-34
Work Assignment D Other Amendment Number:
000002
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EP-C-15-022 Base Obtion Period Number 3 Decon Strategy
Contractor Specify Section and paragraph of Contract SOW
Cadmus Group LLC, The 2.3.2, 2.4.2, 2.4.6, 3.4.6, 5.1, 5.2, 6.1.3, 6.1.6
e D Work Assignment D Work Assignment Close-Out Period of Performance
Work Assignment Amendment D Incremental Funding
D Work Plan Approval From 07/01/2018 To 06/30/2019
Comments:
The purpose of this amendment 2 to Cadmus (EP-C-15-022) WA 3-34 is to place a NTE ceiling on WA 3-34 of
$290,000.
D Superfund Accounting and Appropriations Data Non-Superfund
Note: To report additional accounting and appropriations date use EPA Form 1900-69A.
SFO
(Max 2)
ol DCN Budget/FY Appropriation Budget Org/Code Program Element  Object Class Amount (Dollars) (Cents) Site/Project Cost
3 (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) Org/Code
1
2
3
4
5
Authorized Work Assignment Ceiling
Contract Period: Cost/Fee: LOE: 6,800
. 09/01/2015 To 06/30/2019
This Action: 0
Total: 6,800
Work Plan / Cost Estimate Approvals
Contractor WP Dated: Cost/Fee LOE:
Cumulative Approved: Cost/Fee LOE:
Work Assignment ManagerName Marissa Lynch Branch/Mail Code:
Phone Number: 202-564-2761
(Signature) (Date) FAX Number:
Project Officer Name Nancy Parrotta Branch/Mail Code:
Phone Number: 202-564-5260
(Signature) (Date) FAX Number:
Other Agency Official Name Lisa Mitchell-Flinn Branch/Mail Code:
Phone Number: 513-487-2852
(Signature) (Date) FAX Number:
Contracting Official Name nggla Lower Branch/Mail Code:
3 WA~ 02/2/2019 Phone Number: 513-487-2036
(S¥nature) (Date) FAX Number:

Work Assignment Form. (WebForms v1.0)




EPA

United States Environmental Protection Agency
Washington, DC 20460

Work Assignment Number
3-34

Work Ass Ig nment D Other Amendment Number:
000003
Contract Number Contract Period 09/01/2015 To  06/30/2020 Title of Work Assignment/SF Site Name
EP-C-15-022 Base Option Period Number 3 Decon Strategy

Contractor

Cadmus Group LLC, The

2.3.2, 2.4.2,

Specify Section and paragraph of Contract SOW

2.4.6, 3.4.6, 5.1, 5.2, 6.1

.3, 6.1.

6

Task 5 of the PWS.

The purpose of this amendment 3 to Cadmus

(EP-C-15-022)

WA 3-34 is to add travel for contractor staff to

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

[ wricpisn Boovsi Fom 07/01/2018 To 06/30/2019
Comments:

D Superfund

Accounting and Appropriations Data

Non-Superfund

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

Cumulative Approved:

SFO
(Max 2)
o DCN Budget/FY Appropriation Budget Org/Code Program Element  Object Class Amount (Dollars) (Cents) Site/Project Cost
3 (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) Org/Code
1
2
3 L
4
5
Authorized Work Assignment Ceiling
Contract Period: CostiFee: LOE: 6,800
09/01/2015 To 06/30/2020
This Action: 0
Total: 6,800
Work Plan / Cost Estimate Approvals
Contractor WP Dated: Cost/Fee LOE:
Cost/Fee LOE:

Work Assignment Manager Name

Marissa Lynch

Branch/Mail Code:

Phone Number: 202-564-2761

(Signature) (Date) FAX Number:
Project Officer N\ame Nancy Parrotta Branch/Mail Code:
Phone Number: 202-564-5260
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name Camille W. Davis Branch/Mail Code:
Phone Number: 513-487-2095
(Signature) (Date) FAX Number; 513-487-2115

Work Assignment Form. (WebForms v1.0)




PERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 3-34
Amendment 3
Performance Period: 7/01/18-6/30/19

Title: Decontamination Products to Enhance Water Sector Preparedness for All Hazards

Work Assignment Contracting Officer Alternate WACOR:

Representative (WACOR):

Marissa Lynch John DeGour

Office of Ground Water and Drinking Office of Ground Water and Drinking
Water (OGWDW) Water (OGWDW)

1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW
(MC: 4608T) (MC: 4608T)

Washington, DC 20460 Washington, DC 20460
202-564-2761 202-564-3212
lynch.marissa@epa.gov degour.john@epa.gov

PWS Sections: 2.3.2,2.4.2, 2.4.6,3.4.6, 5.1,
5.2,6.1.3,6.1.6,7.1.1,7.2.1, 7.2.3, 7.2.6, 7.6,
9.1,9.7

Quality Assurance:

The tasks in this work assignment do not require environmental measurements. Consistent with
the Agency’s quality assurance (QA) requirements, the contractor does not need to supplement
the Contract Level Quality Assurance Project Plan (QAPP) or to prepare a Project-Specific
Quality Assurance Project Plan (PQAPP).

Objective:
The objective of this amendment #3 to WA 3-34 (Decontamination Products to Enhance
Water Sector Preparedness for All Hazards) is to include travel under Task 5. The travel
will include contractor’s support for the Decontamination Flushing SMEs Workgroup and to
conduct/ facilitate functional exercises with 2 utilities to address concerns of the Water
Sector Coordinating Council.

Purpose: No Change
Background: No Change

Task Detail:
Task 0 — No Change



Task 1: Decontamination Face to Face Training No Change

Task 2: Decontamination Preparedness and Assessment Workshops No Change
Task 3: Decontamination On-line Training for the Water Sector No Change

Task 4: Subject Matter Experts Decontamination Workgroup No Change
This task is to continue support/facilitation and help the workgroup consisting of Environmental

Task 5: Decontamination Programmatic Support No Change except for travel

Task 6: Decontamination Regulatory Wavier Guide No Change
Task 7: Complete Decontamination Preparedness and Assessment Strategy (DPAS) No
Change

Task 8: Complete Decontamination Tabletop Exercise (TTX) Trainer’s Toolkit No Change

Schedule of Deliverables: No Change

Miscellaneous: No Change
CONTRACTOR IDENTIFICATION No Change

PRINTING No Change

All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

Technical Direction No Change

TRAVEL

Travel is anticipated for this work assignment following appropriate approval by the work
assignment WACOR. Any travel will be allowable only in accordance with the limitation of
FAR31.205-43 and FAR 31.205-46, and must be approved by the appropriate EPA WACOR or
alternate WACOR prior to travel taking place. WA 3-34 anticipated 10 separate trips within the
EPA Regions, for Task #1. This work assignment also anticipates 2 trips to Georgia and Texas,
for Task 2. Travel should be estimated for 2 contractor staff (facilitator and note taker). Travel
will occur within the timeframes noted on the Deliverables table. Task 3 will include travel but
only if and when written technical direction is provided for work under this task. Task 5 includes
approximately 3 trips for 1 contractor staff to the following: Washington DC, West Virginia and
possibly EPA Region 6.



Quality Assurance Surveillance Plan No Change



